

to St. I'll very Low to close.

**B. B. PORTER & CO.**  
lock, May 23, '85.

**CONTRACTORS!**

**ERS FOR "LOCK UP."**

RS will be Received by the undersigned  
at 12 o'clock (noon) MONDAY the 27th  
in the parish setting to contract for the  
CONSTRUCTION OF A FIRE "LOCK UP"  
on Woodstock according to Plans  
specifications to be sent at two o'clock (P.  
M.) to H. K. Architect, New Dominion Building,  
Hampton to come and bind themselves to ac-  
cording to the above.

H. A. CONNELL, Chairman  
ALLEN DUBBLE  
SIMON McLEOD.  
JOHN McLAUCHLIN.  
May 19, 1885. - 2-29

receiving Tenders attended to Mon-  
day 3rd 1885.

COMMITTEE.

1885.